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ADDENDUM NO. 1 
 

 

PROJECT NAME: Installation of Fiber Optic Cable to DMS             
 

DATE OF ADDENDUM: November 4, 2019  
 

PLEASE NOTE THE FOLLOWING ADDENDUM TO THE ITB: 
 

The following are changes (which are in red) to sections I, II, V and Price Schedule – Base 
Bid form with track changes (a CLEAN copy is also attached for your reference):  

 
I. INTRODUCTION  

 

The Tampa Hillsborough Expressway Authority (THEA) is seeking a qualified firm to provide 

all the labor, equipment, materials, tools, transportation, supplies, insurance, incidentals, 

mobilization, demobilization and maintenance of traffic necessary to furnish and install (F&I) 

12-strand, Single Mode (SM), Fiber Optic Cable (12 SM (FOC), to dynamic message sign 

(DMS) cabinets from nearby communications cabinets. The work sites are located within 

Hillsborough County, along or near the Tampa-Hillsborough Expressway Authority (THEA) Lee 

Roy Selmon Expressway, and including sites on adjacent surface streets.  

 

All splicing and integration will be by others. 

  

Included with this ITB are as-built plans containing redline mark-ups of intended path for 

placement of FOC. Only limited field review has occurred to verify the veracity of existing 

conduit and some locations may require construction of new conduit or pull boxes. To provide 

a level playing field to all respondents as much information as possible for bid preparation, 

the reference mark-ups include a pay item summary sheet of estimated quantities. For new 

conduit or pull boxes, an estimated quantity is included in the pay items summary table. All 

respondents shall bid based on these quantities. Quantities paid shall be per actual 

installed/accepted quantity per pay item. No guarantee is implied or offered of total quantities 

to be procured/installed. Respondent shall submit daily reports indicating quantity of each pay 

items completed during the previous workday. These quantities shall be inspected/verified by 

a THEA representative prior to invoicing. 
 
 
II. SCOPE OF WORK  

 

1.1  The general Scope of Work consists of, but is not limited to,: providing all the labor, 

equipment, materials, tools, transportation, supplies, insurance, incidentals, mobilization, 

demobilization and maintenance of traffic necessary to install 12 SM FOC per the 

attached reference plans.  

 

1.2  Maintenance of Traffic (MOT) / Temporary Traffic Control (TTC) is to be provided by 

the Contractor during all set-up and take-down activities and work activities. MOT to be 

performed by “MOT certified” staff in accordance with the latest edition of the Florida 

Department of Transportation (FDOT), Standard Specifications for Road and Bridge 

Construction, Section 102, Maintenance of Traffic.  
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1.3  Work to be performed between the hours of 7:00 am EST and 5:00 pm Monday through 

Friday and between the hours of 8:00 am EST and 5:00 p.m. on Saturday.  

 

1.4  1.3 Work performance duration is a maximum of 45 calendar days. This includes active 

work only, and not material acquisition and fabrication.  

 

1.5 1.4 The Contractor is to must take all necessary precautions to protect the vehicular and 

pedestrian traffic and any appurtenant structures during all phases of construction. All 

claims for damage due to the activities of the Contractor and/or its sub-contractors will be 

the responsibility of the Contractor.  

 
1.6  Existing structures to be removed by Contractor become the property of the Contractor 

and removal and disposal of these structures is borne by the Contractor.  

 

1.7 1.5 All conduit and/or raceways or other site improvements are to be protected during 

demolition and reconstruction FOC installation unless otherwise shown on reference 

plans.  

 

1.8 1.6 Any damage to existing improvements infrastructure that are is intended to be 

salvaged and re-used shall be repaired or replaced by the Contractor as determined by the 

Authority.  

 

1.9 1.7 Furnish and install 12- strand, Single Mode (SM) Fiber Optic Cable (FOC SM FOC) 

per Florida Department of Transportation FDOT Standard Specification 633 including 

supplemental specifications in effect July 1, 2019. For this project, THEA requires tight 

buffer construction. See attached cut sheet for specified FOC. Except as noted in the 

reference mark-ups or field approved change, all fiber will be placed in existing conduit. 

Work performed to F&I this fiber will be paid per the most recent FDOT Basis of 

Estimate (BoE) under pay item 633-1-121. Also see pay item notes in reference plans.  

 
Contractor is not “required” to conduct OTDR reel tests of fiber before or after 

installation. However, should splicing contractor OTDR tests show damaged 

FOC, in the absence of contractor pre/post-installation tests, contractor will be 

assumed to have caused damage and replace the fiber section at no cost to THEA. 

It is therefore in contractor’s best interest to provide pre/post-installation testing. 

Any testing conducted by contractor is at no cost to THEA. 
 
 

1.10 1.8 Furnish and Install HDPE, Underground (UG) Conduit per FDOT Standard 

Specification 630 including supplemental specifications in effect July 1, 2019. Some sites 

have this work clearly defined. Only limited field review has occurred to verify the 

veracity of existing conduit and some locations may require construction of new conduit 

or pull boxes. If contractor discovers existing conduit to be unusable due to capacity, 

damage, or FDOT standard regarding colocation of power and communications cable, the 

contractor shall immediately notify THEA and cooperate in assessing an approved new 
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path. Time spent in determining a new path whether a different existing or new 

installation shall be incidental to the fiber placement and contractor will not be 

compensated for time. Work performed to F&I this conduit will be paid per the most 

recent FDOT Basis of Estimate (BoE) under pay item 630-2-11. Also see pay item notes 

in reference plans.  

 

 
1.11 1.9 Furnish and Install 2 -inch, rigid galvanized steel, Above Ground (AG) Conduit per 

FDOT Standard Specification 630 including supplemental specifications in effect July 1, 

2019. Some sites have this work clearly defined. Only limited field review has occurred 

to verify the veracity of existing conduit and some locations may require construction of 

new conduit or pull boxes. If contractor discovers existing conduit to be unusable due to 

capacity, damage, or FDOT standard regarding colocation of power and communications 

cable, the contractor shall immediately notify THEA and cooperate in assessing an 

approved new path. Time spent in determining a new path whether a different existing or 

new installation shall be incidental to the fiber placement and contractor will not be 

compensated for time and will not compensated for time. Work performed to F&I this 

fiber will be paid per the most recent FDOT Basis of Estimate (BoE) under pay item 630-

2-14. Also see pay item notes in reference plans.  

 
 
1.12 1.10 Furnish and Install Fiber Optic Pull Box (PB) per FDOT Standard Specification 635 

including Supplemental Specification in effect July 1, 2019. Some sites have this work 

clearly defined. Only limited field review has occurred to verify the veracity of existing 

conduit and some locations may require construction of new conduit or pull boxes. If 

contractor discovers existing conduit to be unusable due to capacity, damage, or FDOT 

standard regarding colocation of power and communications cable, the contractor shall 

immediately notify THEA and cooperate in assessing an approved new path. Time spent 

in determining a new path whether a different existing or new installation shall be 

incidental to the fiber placement and contractor will not be compensated for time and will 

not compensated for time.  

 

General Work Conditions:  

The pay items included with this ITB and shown in the reference plans represent the entirety of 

payment for this project. All labor, vehicles, equipment, materials, TTC, insurance, project 

management, supervision and administrative cost is included in the associated pay items.  

 

If needed, THEA permits routine maintenance and construction lane closures only during off-

peak hours. Coordination with THEA is required to ensure compliance with any special event 

or Holiday schedules that may be in effect during period of performance. 

 
Some existing conduit (or new if needed) may be located within the interstitials of segmented 

bridges on the raised Reversible Express Lanes (REL). THEA representative will provide access 

points but contractor must provide personnel that are certified for confined space entry for work 

in these locations.  
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All work sites shall be maintained in a clean and safe condition. At the end of each work day, 

all sites shall be verified to be free of debris and materials. Underground work will be covered 

if possible. If underground work sites must be left open, contractor shall use caution tape, or 

other approved method to prevent injury to motorist and pedestrians. Any open ground or 

equipment in a travel way or clear zone shall be protected by approved barriers and in 

compliance with FDOT TTC temporary traffic control (TTC) standards. 
 
2. SUBMITTALS 
 
 
2.1 Submit the following in accordance with shop drawing submittal requirements of the General 

Provisions.  

 

2.1.1  Maintenance of Traffic Plan. The Contractor shall prepare and submit to the Authority a 

Maintenance of Traffic Plan in accordance with the most recent edition of the Florida 

Department of Transportation (FDOT), Standard Plans, Indices 102.  

2.1.2  Manufacturer’s specification sheets for:  

• Fiber optic cable  

• Pull boxes  

• HDPE conduit  

• Rigid galvanized steel conduit and couplings/fittings  

 
 
3. CONTRACT DOCUMENTS  

 

3.1  The following is a list of contract documents. The drawings accompany and supplement 

this document. Should disagreements between the drawings, specifications and/or general 

conditions or existing field conditions be uncovered, said disagreements shall be 

promptly brought to the attention of the Authority.  

 

3.1.1  Drawings – “Reference Plans”, prepared by HNTB, 10/11/2019. These are red 

line drawings on ITS as-builts which indicate the general path and location of 

existing conduit, new conduit and FOC pull boxes to be installed, and includes 

sheets where no work is called for as information only.  

3.1.2  Tampa Hillsborough County Expressway Authority General Provisions  

3.1.3  Florida Department of Transportation, July 2019 Standard Specifications for Road 

and Bridge Construction are incorporated by reference and can be found at the 

following website:  

http://www.fdot.gov/programmanagement/implemented/specbooks  

 

a. SECTION 101 MOBILIZATION (LUMP SUM)  

b. SECTION 102 MAINTENANCE OF TRAFFIC  

c. SECTION 104 PREVENTION, CONTROL, AND ABATEMENT OF EROSION AND 

WATER POLLUTION  

http://www.fdot.gov/programmanagement/implemented/specbooks
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d. SECTION 107 LITTER REMOVAL AND MOWING  

e. SECTION 120 – EXCAVATION AND EMBANKMENT  

f. SECTION 125 EXCAVATION FOR STRUCTURES AND PIPES  

g. SECTION 630 CONDUIT  

h. SECTION 633 FIBER OPTIC CABLE  

i. SECTION 635 FIBER OPTIC PULL BOX 

 
 
4. EXECUTION  

 

4.1  Work Sequence: All active contract work shall be completed within 45 calendar days of 

Day One as established based on the Contractor’s approved (by THEA) procurement 

schedule. Work to be performed only between the hours of 7:00 am, EST and 5:00 pm, 

Mondays through Fridays and between the hours of 8:00 am EST and 5:00 pm on 

Saturdays.  

 
5.1 Pay Items  

 

101-1  Price and payment will be full compensation for all work specified in this Section.  

Payment will be made under:  
 

Item No. 101-1 Mobilization – lump sum.  

 

102-1  Price and payment will be full compensation for all work specified in this Section.  

Payment will be made under:  
 

 Item No. 102-1 Maintenance of Traffic – lump sum. 

 
630-2  Price and payment will be full compensation for all work specified in this Section  

Payment will be made under:  
 

Item No. 630-2-ABC Conduit – per linear foot as measured point to point, horizontally at 

surface level and vertically at risers and verification by THEA representative.  

 

633-1  Price and payments will be full compensation for all work specified in this Section.  

Payment will be made under:  
 

Item No. 633-1-AB Fiber Optic Cable - per linear foot as evidenced by cable markings 

and verification by THEA representative.  

 

635-2  Price and payment will be full compensation for all work specified in this Section, except 

grounding. No separate payment will be made for the removal of pull, splice, and 

junction boxes.  

Payment will be made under: 6 
 

Item No. 635- 2- Pull, and Splice Boxes - each. 
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5.2 Incidental work  

 

All other work required for this project is incidental to the above pay items and will not be paid 

separately. This includes but is not limited to work covered under the below FDOT specification 

sections  

a. SECTION 101 MOBILIZATION  

b. SECTION 102 MAINTENANCE OF TRAFFIC  

c. a. SECTION 104 PREVENTION, CONTROL, AND ABATEMENT OF EROSION 

AND WATER POLLUTION  

d b. SECTION 107 LITTER REMOVAL AND MOWING  

e c. SECTION 120 – EXCAVATION AND EMBANKMENT  

 f d. SECTION 125 EXCAVATION FOR STRUCTURES AND PIPES 

 
INSTRUCTIONS TO BIDDERS  
1. The Authority must receive all submittals at the locations stated below, not later than 2:00 PM 

Eastern on 12/3/2019 10/29/2019  . Any submittal received after the stated time and date shall 

not be considered. It shall be the sole responsibility of the firm to have its package delivered to 

the Authority by U.S. Mail, hand delivery, or any other method available to them; however, 

facsimile or telegraphic submittals will not be accepted. Delay in delivery shall not be the 

responsibility of the Authority. Submittals received after the deadline shall not be considered, 

and considered and may be returned only at the firm’s expense.  

 

2. Each firm shall examine all documents and shall determine all matters relating to the 

interpretation of such documents.  

 

3. Each firm shall provide at least 3 references from similar type projects.  

 

4. Each firm shall have up to four wall and column material (4) Alternates to bid on. Firms may 

bid on one (1), two (2), three (3), or all four (4) of the Alternates. For those alternates which 

firms are not providing bids for, please write “Not Applicable” on the appropriate line in the 

table on the bid proposal form. Unless noted otherwise on the details for each bid alternate, 

locations, geometries, and other details are included in the plans prepared by JMT (Bid Alternate 

A – Solid Core Brick Wall with Cast Stone Cap). The material alternates are described below:  

 

 

 

 

oncrete Block Wall with Thin Brick Veneer with Brick Cap  

 

The Authority’s estimated budget for construction for this project is $150,000. 
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4. A Bid Security (i.e. Bid Bond) is required for this ITB process. Each Bid Proposal package 

must be accompanied by a bid guarantee in the form of a Certified Check, Cashier’s 

Check, or by a Bid Bond in the amount of five percent (5%) of the base bid, but no less 

than $1000. A Bid Bond must be prepared on the approved form, duly executed by the 

Bidder as Principal and meeting the standards specified herein.  

 

The Authority’s estimated budget for construction for this project is $200,000. 
 
 
 

6. 5.The following forms are required by the Authority to be submitted as part of the Bid   

Proposal Package:  
 

 Public Entity Crimes Statement  

 Drug Free Workplace Form  

 Anticipated SBE Participation Statement  

 Conflict of Interest Statement  

 Certification Regarding Scrutinized Companies List  

 Experience and References Form  

 Bid Proposal Form  

 Bid Bond Form  

 

7. 6. One (1) original sealed Bid Proposal form and required forms above must be delivered to 

the Authority’s Procurement Department in one package, clearly marked on the outside, 

"Invitation to Bid O-01919 for Construction Services Installation of Fiber Optic to DMS 

for the Tampa Hillsborough County Expressway Authority," with date sent or delivered 

to:  

Man Le ~ Procurement Manager  

1104 East Twiggs Street, Suite 300  

Tampa, FL 33602  

 

8. 7. The Authority shall not be liable for any expenses incurred in the preparation of the bid 

proposals.  

 

9. 8. The Authority reserves the right to accept or reject any or all bid proposals, to waive 

irregularities and technicalities, and to request resubmission or to re-advertise for all or 

any part of the work. The Authority shall be the sole judge of the submittals and the 

resulting negotiated agreement that is in the Authority's best interest, and the Authority's 

decision shall be final.  

 

10. 9.  Joint proposals will not be accepted.  

 

11.10. The successful firm shall be required to execute an agreement, in form and content 

acceptable to the Authority, indemnifying and holding harmless the Authority, its 

officials, officers, employees, and agents from all claims.  
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12. 11. Firms, their agents, or associates shall refrain from contacting or soliciting any  

Authority staff or members of the Board directly or indirectly regarding this ITB 

during the selection process. Failure to comply with this provision may result in the 

disqualification of the firm. All requests for clarification or additional information 

should be made in writing via email to: Man.Le@tampa-xway.com  
 

V. SCHEDULE OF EVENTS 

EVENT DATE/TIME 
 

Release of ITB 

 

10/25/2019 

Deadline for Questions/Request for Clarification 

 

 11/08/2019 

Deadline for THEA to respond to firm’s questions  

 

11/13/2019 

Bid Proposal Package Due Date/Time (Deadline) 

Location: Transportation Management Center (TMC) 

                     1104 East Twiggs Street, Suite 300 

Tampa, FL 33602 
 

Public Opening of Proposals 

(Firms not required to attend, however, the opening is open to the 

public.) 

 

 

12/03/2019    

                 12/05/2019 

 

by 2 p.m. EST 

 

Post Notice of Intended Ranking to the Authority’s website and 

Demandstar. 

 

12/06/2019 

 

Board Approval of Final Ranking & Award of Contract  

@ TMC, Board Room 

 

12/16/2019 

@ 1:30 p.m. 

Posting of Notice of Board Approval & Award of Contract to the 

Authority’s website and Demandstar.   
 

 

12/17/2019 
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PRICE SCHEDULE - BASE BID 
 

CIVIL: GENERAL CONSTRUCTION  
 

C1.  Providing all the labor, equipment, materials, tools, transportation, supplies, insurance, 

incidentals, mobilization, demobilization and maintenance of traffic necessary install 

12 SM FOC per the attached reference plans. 
 

Pay Item  Description  Unit  Quantity Unit 

Price  

Bid 

Price  
 

101-1  
 

MOBILIZATION  
 

LS 1   

102-1  
 

MAINTENANCE OF TRAFFIC  
 

LS 1   

630-2-11  CONDUIT, FURNISH & INSTALL, OPEN 

TRENCH 

F&I 2-inch HDPE Conduit (open Trench) 
 

LF  308   

630-2-12  CONDUIT, FURNISH & INSTALL, 

DIRECTIONAL BORE  

F&I 2-inch HDPE Conduit (Bore) 
 

LF  280   

630-2-14  CONDUIT, FURNISH & INSTALL, 

ABOVEGROUND 

F&I 2-inch EMT Conduit (above ground) 
 

LF  104   

633-1-

121  

FIBER OPTIC CABLE, F&I, 

UNDERGROUND,2-12 FIBERS  

Furnish and Install 12 SM FOC 

LF  34635   

635-2-12  PULL & SPLICE BOX, F&I, 24" X 36" 

COVER SIZE 

F&I Fiber Optic Pull Box 24x36 
 

EA  7   

    Bid 

Total  
 

 

 
_______________________________  

Name of Firm  

______________________________  ___________________  

Authorized Signature    Date  

 

Note: THEA will provide “reference only” plans that show red lines on ITS as-builts to indicate 

general path of fiber and estimated pay items quantities.  

Respondents will bid the quantities provide as estimate but THEA will pay actual installed per 

FDOT BOE:  

Fiber – per linear foot as measured by markings on cable (so as to include slack coils)  

Conduit – per linear foot as measured point to point horizontally (UG) and vertically (AG) 
Pull boxes – EA  
 

 

All other work including MOT, mobilization, etc. is incidental and not paid separately 
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Firms MUST acknowledge receipt of this Addendum by signing, dating and returning the 
completed Acknowledgement of Receipt of Addendum form with the Firm’s proposal.   
 
All other items, conditions, and specifications in the ELOI document not specifically changed by 
the Addendum remain unchanged.   

 
Firms failing to acknowledge the addendum issued may be deemed non-responsive to the ELOI.  
Please send all questions to THEA’s Procurement Manager, Man Le, via email at 
Man.Le@tampa-xway.com.    
 
 
 
 
 

A CLEAN COPY OF THE ITB O-01919 IS ATTACHED FOR YOUR REFERENCE. 
 
 
 

mailto:Man.Le@tampa-xway.com
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 ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM and/or LETTER OF CLARIFICATION                            
 

 
Were Addenda issued on this Solicitation? 
 

 Yes    

 

 No 

 
Were Letter of Clarification issued on this Solicitation? 
 

 Yes    

 

 No 

 
I (We) hereby acknowledge receipt of the following Addendum/Addenda issued in reference to 
7this solicitation by listing the Addenda by number, date and signing the form: 
 

Addendum ____________  Date: __________________ 
 

Addendum ____________  Date: __________________ 
 

Addendum ____________  Date: __________________ 
 
 

Letter of Clarification  ____________  Date: __________________ 
 

Letter of Clarification  ____________  Date: __________________ 
  

Letter of Clarification  ____________  Date: __________________ 
 
 
 
     BIDDER:  
 
          By: ___________________________________    
                     Authorized Signature 
 
      ___________________________________  

      Printed Name of Signer 
 

___________________________________ 
Title of Signer 
 
___________________________________ 
Date Signed 
 

 
[END OF ACKNOWLEDGMENT OF RECEIPT FORM]  
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David May, PE 

Director of Expressway Operations 
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I. INTRODUCTION 

The Tampa Hillsborough Expressway Authority (THEA) is seeking a qualified firm to provide 

the labor, equipment, materials, tools, transportation, supplies, insurance, incidentals, 

mobilization, demobilization and maintenance of traffic necessary to furnish and install (F&I) 12-

strand, Single Mode (SM) Fiber Optic Cable (FOC), to dynamic message sign (DMS) cabinets 

from nearby communications cabinets. The work sites are located within Hillsborough County, 

along or near the Tampa-Hillsborough Expressway Authority (THEA) Lee Roy Selmon 

Expressway, and including sites on adjacent surface streets.  

All splicing and integration will be by others.  

Included with this ITB are as-built plans containing redline mark-ups of intended path for 

placement of FOC. Only limited field review has occurred to verify the veracity of existing 

conduit and some locations may require construction of new conduit or pull boxes. To provide 

as much information as possible for bid preparation, the reference mark-ups include a pay item 

summary sheet of estimated quantities. For new conduit or pull boxes, an estimated quantity is 

included in the pay items summary table. All respondents shall bid based on these quantities. 

Quantities paid shall be per actual installed/accepted quantity per pay item. No guarantee is 

implied or offered of total quantities to be procured/installed. Respondent shall submit daily 

reports indicating quantity of each pay item completed during the previous workday. These 

quantities shall be inspected/verified by a THEA representative prior to invoicing.  

 

II. SCOPE OF WORK 

1.1 The general Scope of Work consists of, but is not limited to, providing all labor, 

equipment, materials, tools, transportation, supplies, insurance, incidentals, 

mobilization, demobilization and maintenance of traffic necessary to install 12 SM 

FOC per the attached reference plans.  

 

1.2 Maintenance of Traffic (MOT) / Temporary Traffic Control (TTC) is to be provided by 

the Contractor during all set-up and take-down activities and work activities. MOT to 

be performed by “MOT certified” staff in accordance with the latest edition of the 

Florida Department of Transportation (FDOT), Standard Specifications for Road and 

Bridge Construction, Section 102, Maintenance of Traffic.  

 

1.3 Work performance duration is a maximum of 45 calendar days. This includes active 

work only, and not material acquisition and fabrication. 

 

1.4 The Contractor must take all necessary precautions to protect the vehicular and 

pedestrian traffic and any appurtenant structures during all phases of construction. All 

claims for damage due to the activities of the Contractor and/or its sub-contractors will 

be the responsibility of the Contractor. 

 

1.5 All conduit and/or raceways or other site improvements are to be protected during 

FOC installation unless otherwise shown on reference plans.  
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1.6 Any damage to existing infrastructure that is intended to be salvaged and re-used shall 

be repaired or replaced by the Contractor as determined by the Authority. 

 

1.7 Furnish and install 12-strand SM FOC per FDOT Standard Specification 633 

including supplemental specifications in effect July 1, 2019. For this project, THEA 

requires tight buffer construction. See attached cut sheet for specified FOC. Except as 

noted in the reference mark-ups or field approved change, all fiber will be placed in 

existing conduit. Work performed to F&I this fiber will be paid per the most recent 

FDOT Basis of Estimate (BoE) under pay item 633-1-121. Also see pay item notes in 

reference plans.  

 

Contractor is not “required” to conduct OTDR reel tests of fiber before or after 

installation. However, should splicing contractor OTDR tests show damaged 

FOC, in the absence of contractor pre/post-installation tests, contractor will be 

assumed to have caused damage and replace the fiber section at no cost to THEA. 

It is therefore in contractor’s best interest to provide pre/post-installation testing. 

Any testing conducted by contractor is at no cost to THEA. 

 

 

1.8 Furnish and Install HDPE, Underground (UG) Conduit per FDOT Standard 

Specification 630 including supplemental specifications in effect July 1, 2019. Some 

sites have this work clearly defined. Only limited field review has occurred to verify 

the veracity of existing conduit and some locations may require construction of new 

conduit or pull boxes. If contractor discovers existing conduit to be unusable due to 

capacity, damage, or FDOT standard regarding colocation of power and 

communications cable, the contractor shall immediately notify THEA and cooperate 

in assessing an approved new path. Time spent in determining a new path whether a 

different existing or new installation shall be incidental to the fiber placement and 

contractor will not be compensated for time. Work performed to F&I this conduit will 

be paid per the most recent FDOT Basis of Estimate (BoE) under pay item 630-2-11. 

Also see pay item notes in reference plans. 

 

1.9 Furnish and Install 2-inch, rigid galvanized steel, Above Ground (AG) Conduit per 

FDOT Standard Specification 630 including supplemental specifications in effect July 

1, 2019. Some sites have this work clearly defined. Only limited field review has 

occurred to verify the veracity of existing conduit and some locations may require 

construction of new conduit or pull boxes. If contractor discovers existing conduit to 

be unusable due to capacity, damage, or FDOT standard regarding colocation of 

power and communications cable, the contractor shall immediately notify THEA and 

cooperate in assessing an approved new path. Time spent in determining a new path 

whether a different existing or new installation shall be incidental to the fiber 

placement and contractor will not be compensated for time . Work performed to F&I 

this fiber will be paid per the most recent FDOT Basis of Estimate (BoE) under pay 

item 630-2-14. Also see pay item notes in reference plans. 

 

1.10 Furnish and Install Fiber Optic Pull Box (PB) per FDOT Standard Specification 635 

including Supplemental Specification in effect July 1, 2019. Some sites have this 
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work clearly defined. Only limited field review has occurred to verify the veracity of 

existing conduit and some locations may require construction of new conduit or pull 

boxes. If contractor discovers existing conduit to be unusable due to capacity, 

damage, or FDOT standard regarding colocation of power and communications cable, 

the contractor shall immediately notify THEA and cooperate in assessing an approved 

new path. Time spent in determining a new path whether a different existing or new 

installation shall be incidental to the fiber placement and contractor will not be 

compensated for time . 

 

General Work Conditions: 

The pay items included with this ITB and shown in the reference plans represent the 

entirety of payment for this project. All labor, vehicles, equipment, materials, TTC, 

insurance, project management, supervision and administrative cost is included in the 

associated pay items.  

 

If needed, THEA permits lane closures only during off-peak hours. Coordination with 

THEA is required to ensure compliance with any special event or Holiday schedules 

that may be in effect during period of performance. 

 

Some existing conduit (or new if needed) may be located within the interstitials of 

segmented bridges on the raised Reversible Express Lanes (REL). THEA 

representative will provide access points but contractor must provide personnel that are 

certified for confined space entry for work in these locations. 

 

All work sites shall be maintained in a clean and safe condition. At the end of each 

work day, all sites shall be verified to be free of debris and materials. Underground 

work will be covered if possible. If underground work sites must be left open, 

contractor shall use caution tape, or other approved method to prevent injury to 

motorist and pedestrians. Any open ground or equipment in a travel way or clear zone 

shall be protected by approved barriers and in compliance with FDOT temporary 

traffic control (TTC) standards. 

 

2. SUBMITTALS 
 

2.1 Submit the following in accordance with shop drawing submittal requirements of the 

General Provisions. 

2.1.1 Maintenance of Traffic Plan. The Contractor shall prepare and submit to the 

Authority a Maintenance of Traffic Plan in accordance with the most recent 

edition of the Florida Department of Transportation (FDOT), Standard Plans, 

Indices 102. 

2.1.2 Manufacturer’s specification sheets for: 

• Fiber optic cable 

• Pull boxes 

• HDPE conduit 

• Rigid galvanized steel conduit and couplings/fittings 
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3. CONTRACT DOCUMENTS 
 

3.1 The following is a list of contract documents. The drawings accompany and 

supplement this document. Should disagreements between the drawings, 

specifications and/or general conditions or existing field conditions be uncovered, 

said disagreements shall be promptly brought to the attention of the Authority. 

 

3.1.1 Drawings – “Reference Plans”, prepared by HNTB, 10/11/2019. These are 

red line drawings on ITS as-builts which indicate the general path and 

location of existing conduit, new conduit and FOC pull boxes to be installed, 

and includes sheets where no work is called for as information only. 

3.1.2 Tampa Hillsborough County Expressway Authority General Provisions 

3.1.3 Florida Department of Transportation, July 2019 Standard Specifications for 

Road and Bridge Construction are incorporated by reference and can be 

found at the following website: 

http://www.fdot.gov/programmanagement/implemented/specbooks 

 

a. SECTION 101 MOBILIZATION (LUMP SUM)  

b. SECTION 102 MAINTENANCE OF TRAFFIC 

c. SECTION 104 PREVENTION, CONTROL, AND ABATEMENT OF 

EROSION AND WATER POLLUTION 

d. SECTION 107 LITTER REMOVAL AND MOWING 

e.   SECTION 120 – EXCAVATION AND EMBANKMENT 

f. SECTION 125 EXCAVATION FOR STRUCTURES AND PIPES  

g. SECTION 630 CONDUIT 

h.   SECTION 633 FIBER OPTIC CABLE 

i.    SECTION 635 FIBER OPTIC PULL BOX 

  

 

 

4. EXECUTION 
 

4.1 Work Sequence: All active contract work shall be completed within 45 calendar 

days of Day One as established based on the Contractor’s approved (by THEA) 

procurement schedule.   

 

5. MEASUREMENT AND PAYMENT 
 

5.1 Pay Items 

 

101-1 Price and payment will be full compensation for all work specified in this 

Section.  

 Payment will be made under: 

 

 Item No. 101-1 Mobilization – lump sum. 
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102-1 Price and payment will be full compensation for all work specified in this 

Section.  

 Payment will be made under: 

 

 Item No. 102-1 Maintenance of Traffic – lump sum. 

 

630-2 Price and payment will be full compensation for all work specified in this 

Section  

   Payment will be made under:  

 

Item No. 630-2-ABC Conduit – per linear foot as measured point to point, 

horizontally at surface level and vertically at risers and verification by 

THEA representative. 

   

633-1 Price and payments will be full compensation for all work specified in this Section. 

Payment will be made under: 

Item No. 633-1-AB Fiber Optic Cable - per linear foot as evidenced by cable 

markings and verification by THEA representative.  

635-2 Price and payment will be full compensation for all work specified in this Section, 

except grounding. No separate payment will be made for the removal of pull, splice, and 

junction boxes. 

 Payment will be made under: 

 

 Item No. 635- 2- Pull, and Splice Boxes - each. 

 

5.2 Incidental work 

All other work required for this project is incidental to the above pay items and will not 

be paid separately. This includes but is not limited to work covered under the below 

FDOT specification sections 

a. SECTION 104 PREVENTION, CONTROL, AND ABATEMENT OF 

EROSION AND WATER POLLUTION 

b. SECTION 107 LITTER REMOVAL AND MOWING 

c.   SECTION 120 – EXCAVATION AND EMBANKMENT 

d. SECTION 125 EXCAVATION FOR STRUCTURES AND PIPES  

 

INSTRUCTIONS TO BIDDERS 

1. The Authority must receive all submittals at the locations stated below, not later than 2:00 PM 

Eastern on 12/3/2019.  Any submittal received after the stated time and date shall not be 

considered.  It shall be the sole responsibility of the firm to have its package delivered to the 

Authority by U.S. Mail, hand delivery, or any other method available to them; however, 

facsimile or telegraphic submittals will not be accepted.  Delay in delivery shall not be the 
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responsibility of the Authority.  Submittals received after the deadline shall not be considered 

and may be returned only at the firm’s expense. 

   

2. Each firm shall examine all documents and shall determine all matters relating to the 

interpretation of such documents. 
 

3. Each firm shall provide at least 3 references from similar type projects.    

 

4. A Bid Security (i.e. Bid Bond) is required for this ITB process.  Each Bid Proposal package 

must be accompanied by a bid guarantee in the form of a Certified Check, Cashier’s Check, or 

by a Bid Bond in the amount of five percent (5%) of the base bid, but no less than $1000.  A 

Bid Bond must be prepared on the approved form, duly executed by the Bidder as Principal 

and meeting the standards specified herein. 

 

The Authority’s estimated budget for construction for this project is $200,000. 

 

5. The following forms are required by the Authority to be submitted as part of the  Bid Proposal 

Package: 

 

 Public Entity Crimes Statement 

 Drug Free Workplace Form 

 Anticipated SBE Participation Statement  

 Conflict of Interest Statement 

 Certification Regarding Scrutinized Companies List 

 Experience and References Form 

 Bid Proposal Form 

 Bid Bond Form 

 

6. One (1) original sealed Bid Proposal form and required forms above must be delivered to the 

Authority’s Procurement Department in one package, clearly marked on the outside, 

"Invitation to Bid O-01919 for Construction Services Installation of Fiber Optic to DMS for 

the Tampa Hillsborough County Expressway Authority," with date sent or delivered to: 

 

Man Le ~ Procurement Manager 

1104 East Twiggs Street, Suite 300 

Tampa, FL 33602 

 

7. The Authority shall not be liable for any expenses incurred in the preparation of the bid 

proposals. 

 

8. The Authority reserves the right to accept or reject any or all bid proposals, to waive 

irregularities and technicalities, and to request resubmission or to re-advertise for all or any 

part of the work.  The Authority shall be the sole judge of the submittals and the resulting 

negotiated agreement that is in the Authority's best interest, and the Authority's decision shall 

be final.   

 

9. Joint proposals will not be accepted. 
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10. The successful firm shall be required to execute an agreement, in form and content acceptable 

to the Authority, indemnifying and holding harmless the Authority, its officials, officers, 

employees, and agents from all claims. 

 

11. Firms, their agents, or associates shall refrain from contacting or soliciting any Authority 

staff or members of the Board directly or indirectly regarding this ITB during the 

selection process.  Failure to comply with this provision may result in the disqualification 

of the firm.  All requests for clarification or additional information should be made in 

writing via email to: Man.Le@tampa-xway.com  

 

III. QUALIFICATIONS: 
 

1. The bidder must include with its proposal package all completed required forms as indicated 

in Section III Instructions to Bidders.  Failure to submit all completed forms may be cause for 

rejection at the sole option of THEA. 

 

2. Personnel proposed for the project shall be available to perform the work as described.  All 

personnel shall be considered to be, at all times, the employees, or agents of the bidder and not 

employees or agents of THEA.  Procedures shall be in place for prompt temporary replacement 

of absent employees and timely permanent replacement of staff vacancies. 

 

3. The bidder shall designate from its staff a fulltime, qualified Project Manager having at least 

5 years of experience in performing and/or administering similar types of work as this project.  

The Project Manager shall be the single point of contact as liaison with THEA during the 

procurement process and during performance of the project.  The Project Manager shall be the 

responsible person in charge of coordinating day to day work activities, schedules, payment 

applications, directing the firm’s work forces, reports, day to day administrative matters, 

coordinating the SBE policy to achieve the established goals and other related items necessary 

to fulfill the requirements of the Contract. 

IV. SELECTION PROCESS 

The selection process for this ITB will consist of the following. 

 

 EVALUATION CRITERIA: 
 

Proposals will be evaluated on whether the bidder is responsible and responsive to this 

solicitation, with the objective to evaluate those bids and responses and to award a contract 

for the work to the lowest, responsive and responsible bidder, as determined by THEA, in 

its sole and absolute discretion, considering all relevant facts and information. 

 

  
  

mailto:Man.Le@tampa-xway.com
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FINAL SELECTION: 

 

The bidder with the lowest qualified bid will be presented to THEA’s Board for consideration 

and approval with a recommendation that the bidder be selected per the Schedule of Events in 

Section VI below.  

V. SCHEDULE OF EVENTS 

EVENT DATE/TIME 
 

Release of ITB 

 

10/25/2019 

Deadline for Questions/Request for Clarification 

 

 11/08/2019 

Deadline for THEA to respond to firm’s questions  

 

11/13/2019 

Bid Proposal Package Due Date/Time (Deadline) 

Location: Transportation Management Center (TMC) 

                     1104 East Twiggs Street, Suite 300 

Tampa, FL 33602 
 

Public Opening of Proposals 

(Firms not required to attend, however, the opening is open to the 

public.) 

 

    

  12/03/2019    

by 2 p.m. EST 

 

Post Notice of Intended Ranking to the Authority’s website and 

Demandstar. 

 

12/06/2019 

 

Board Approval of Final Ranking & Award of Contract  

@ TMC, Board Room 

 

12/16/2019 

@ 1:30 p.m. 

Posting of Notice of Board Approval & Award of Contract to the 

Authority’s website and Demandstar.   
 

 

12/17/2019 

 

VI. TERMS AND CONDITIONS 

The Authority reserves the right to reject all proposals, any proposal not conforming to this 

Invitation to Bid, and to waive any irregularity or informality with respect to any proposal.  The 

Authority further, reserves the right to request clarification of information submitted and to request 

additional information from one or more firms. 

 

The Authority requires that the firm selected will not discriminate under the contract against any 

person in accordance with federal, state, and local governments' regulations.  The Authority 

requires the firm selected make an affirmative statement to the effect that their retention shall not 

result in conflict of interests with respect to the Authority. 
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The Authority requires that the firm make an affirmative statement to the effect that they have not 

contacted, or attempted to contact, any member of the Board, or Authority staff, except as 

expressly permitted in the ITB. 

VII. STATEMENT ON PUBLIC ENTITY CRIMES 

Failure of the firm to certify the firm as free from any "public entity crime" as defined in the Florida 

Statutes, Subsection 287.133 shall result in rejection or disqualification of your proposal.  (See 

Exhibit A)  

VIII. DRUG-FREE WORKPLACE 

Failure of the firm to certify the firm as a drug-free workplace in accordance with Florida 

Statutes, Subsection 287.087 shall result in rejection or disqualification of your proposal.  (See 

Exhibit B). 

 

XI. PRICE PROPOSAL FORM (See Exhibit C).
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EXHIBIT A 

 

SWORN STATEMENT UNDER SECTION 287.133 (3)(a) 

FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 

 

1. This sworn statement is submitted by ___________________________________ as 

_______________________________________________________________ of 

_________________________________________ whose business address is 

__________________________________________________________ and (if applicable) 

its Federal Employer Identification Number (FEIN) is ___________________. 

 

2. I understand that a “public entity crime” as defined in Section 287.133(1)(g), Florida Statutes, 

means a violation of any state or federal law by a person with respect to and directly related to 

the transaction of business with any public entity in Florida or with an agency or political 

subdivision of any other state or with the United States, including, but not limited to, any bid 

or contract for goods or services to be provided to any public entity or an agency or political 

subdivision and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, 

or material misrepresentation. 

 

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida 

Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an 

adjudication of guilt, in any federal or state trial court of record relating to charges brought by 

indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry 

of a plea of guilty or nolo contendere. 

 

4. I understand that “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 

 

A. A predecessor or successor of a person convicted of a public entity crime; or 

B. An entity under the control of any natural person who is active in the management of the 

entity and who has been convicted of a public entity crime.  The term "affiliate" includes 

those officers, directors, executives, partners, shareholders, employees, members, and 

agents who are active in the management of an affiliate.  The ownership by one person 

of shares constituting a controlling interest in another person, or a pooling of equipment 

or income among persons when not for fair market value under an arm’s length 

agreement, shall be a prima facie case that one person controls another person.  A person 

who knowingly enters into a joint venture with a person who has been convicted of a 

public entity crime in Florida during the preceding 36 months shall be considered an 

affiliate. 

 

5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means 

any natural person or entity organized under the laws of any state or of the United States with 

the legal power to enter into a binding contract and which bids or applies to bid on contracts 

for the provision of goods or services let by a public entity, or which otherwise transacts or 

applies to transact business with a public entity.  The term "person” includes those officers, 

directors, executives, partners, shareholders, employees, members, and agents who are active 

in management of an entity. 
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6. Neither the entity submitting this sworn statement, nor any officers, directors, executives, 

partners, shareholders, employees, members or agents who are active in the management of  

________________________________________________, the entity, nor any affiliate of the 

entity have been convicted of a public entity crime subsequent to July 1, 1989. 

 

 

 

By 

 

 

Date 

 

 

STATE OF 

COUNTY OF 

 

 The foregoing instrument was acknowledged before me this ___________________ day of 

________________________________, 20_____, by 

_____________________________________ who is personally known to me or who produced a 

________________________________________ as identification and who did take an oath. 

 

 

 

Notary Public 

 

My commission expires: 
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EXHIBIT B 

 

DRUG-FREE WORKPLACE FORM 

 

The undersigned firm, in accordance with Florida Status 287.087 hereby certifies that  

________________________________________________________________ does: 

 Name of Business 

 

1. Publish a statement of notifying employees that the unlawful manufacture, distribution, 

dispensing, possession, or use of a controlled substance is prohibited in the workplace 

and specifying the actions that will be taken against employees for violations of such 

prohibition. 

 

2. Inform employees about the dangers of drug abuse in the workplace, the business’s 

policy of maintaining a drug-free workplace, any available drug counseling, 

rehabilitation, and employee assistance programs, and the penalties that may be imposed 

upon employees for drug abuse violations. 

 

3. Give each employee engaged in providing the commodities or contractual services that 

are under bid a copy of the statement specified in Paragraph 1. 

 

4. In the statement specified in paragraph 1, notify the employees that, as a condition of 

working on the commodities or contractual services that are under bid, the employees 

will abide by the terms of a statement and will notify the employer of any conviction of, 

or plea of guilty or nolo contendere to, any violation of Florida Statute 893 or of any 

controlled substance law of the United States or any state, for a violation occurring in 

the workplace no later than five (5) days after such conviction. 

 

5. Impose a sanction of, or require the satisfactory participation in a drug abuse assistance 

or rehabilitation program is such is available in the employee’s community, by any 

employee who is convicted. 

 

6. Make a good faith effort to continue to maintain a drug-free workplace through 

implementation of paragraphs 1 thru 5. 

 

As the person authorized to sign this statement, I certify that this firm complies with the above 

requirements. 

 

___________________________ 

 Firm’s Signature 

 

___________________________ 

 Date 

 
Need to insert Anticipated SBE Participation Form (Exhibit C), Conflict of Interest Form (Exhibit 

D), Certification of Scrutinized Companies Form (Exhibit E), and Experience and References 

Form (Exhibit F) here. 
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EXHIBIT C 

 

BID PROPOSAL FORM 

 

(Print this page on bidder’s letterhead) 

 

 

 

Date:    

 

 

TAMPA-HILLSBOROUGH EXPRESSWAY AUTHORITY (THEA) 

Attention: Man Le 

Procurement Manager 

1104 East Twiggs Street, Suite 300 

Tampa, FL 33602 

 

 

 

Subject: CONSTRUCTION SERVICES INSTALLATION OF FIBER OPTIC CABLE TO 

DMS ~ ITB No. O-01919 

 

Dear THEA: 

 

Having carefully examined the Instructions to Bidders, Supplementary Instructions to Bidders, the 

terms of the contract, General Provisions, Supplementary General Provisions, Special Provisions 

and Technical Specifications, Plans or Drawings (if issued), of the above subject project and 

contract, as well as the premises and the conditions affecting the work, the undersigned proposes 

to furnish all labor and materials called for by them and equipment necessary and to accomplish 

the entire work within the time period indicated in accordance with the said documents for the 

prices presented in the price schedules included in this Bid Proposal Form. 

 

The undersigned acknowledges that they understand the following conditions that within the price 

schedules any unit prices other than lump sum (i.e. EA, Ton, LF, Day, Month, CY, SY) and 

extended amounts indicated with brackets around the insertion lines are considered to be deducts 

or credits to the overall project cost. Calculations of price schedule extensions and price totals shall 

appropriately account for individual deductive and additive pay items. 

 

 

 

                   [REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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PRICE SCHEDULE - BASE BID 

 

 

CIVIL: GENERAL CONSTRUCTION 
 

C1.   Providing all the labor, equipment, materials, tools, transportation, supplies, 

insurance, incidentals, mobilization, demobilization and maintenance of traffic 

necessary install 12 SM FOC per the attached reference plans.  

 
Pay Item Description Unit Quantity Unit 

Price 

Bid 

Price 

101-1 MOBILIZATION LS 1   

102-1 MAINTENANCE OF TRAFFIC LS 1   

630-2-11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF 308   

630-2-12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE  LF 280   

630-2-14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND LF 104   

633-1-121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS LF 34635   

635-2-12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE EA 7   

    Bid Total  

 

 

 

 

 

 

_______________________________ 

Name of Firm 

 

 

______________________________   ___________________ 

Authorized Signature     Date 
 

 

 

 

 

 

Note: THEA will provide “reference only” plans that show red lines on ITS as-builts to indicate general 

path of fiber and estimated pay items quantities.   

 

Respondents will bid the quantities provide as estimate but THEA will pay actual installed per 

FDOT BOE: 

 

Fiber – per linear foot as measured by markings on cable (so as to include slack coils) 

Conduit – per linear foot as measured point to point horizontally (UG) and vertically (AG) 

Pull boxes – EA 

All other work including MOT, mobilization, etc. is incidental and not paid separately. 
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EXHIBIT D 

BID BOND 
 

KNOW ALL MEN BY THESE PRESENTS, that we    
 

(Here In after called the "Principal") and    
 

(Hereinafter called the "Surety"), a Corporation chartered and existing under the laws of the State of 
  with its principal offices in the City of    
and authorized to do business in the State of Florida are held firmly bound unto the Tampa- 
Hillsborough County Expressway Authority, in the full and just sum of 
  Dollars ($  ) good and lawful money of the United States 
of America, to be paid upon demand of the Tampa-Hillsborough County Expressway Authority, to 
which payment well and truly to be made we bind ourselves, our heirs, executors, administrators, and 
assigns, jointly and severally by these presents. 

 
WHEREAS, the Principal is about to submit, or has submitted to the Tampa-Hillsborough County 
Expressway Authority, a proposal for the 

 

 

WHEREAS, the Principal desires to file this bond in accordance with law, in lieu of a certified check or 
cashier's check otherwise required to accompany this Proposal. 

 

"NOW, THEREFORE: The conditions of this obligation are such that if the Proposal is accepted, the 
Principal shall, within ten (10) days after the date of receipt of a written notice of Award of Contract, 
execute a contract in accordance with the Proposal and upon the terms, conditions and prices set 
forth therein in the form and manner required by the Tampa-Hillsborough County Expressway 
Authority and execute a sufficient and satisfactory Public Construction Bond, payable to the Tampa- 
Hillsborough County Expressway Authority and deliver documents which are condition to commencing 
the work... ". then this obligation to be void; otherwise to be and remain In full force and virtue in law; 
and the Surety shall, upon failure within the time specified above, immediately pay to the aforesaid 
Expressway Authority upon Demand the amount thereof in good and lawful money of the United 
States of America, not as a penalty, but as liquidated damages. 

 
IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed 
and Sealed this  day of 20  . 

 
 

Principal 
 

(Seal) BY:     
 
 

Surety 
 

(Seal) BY:     
 
 

Countersigned 
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CERTIFICATE AND AFFIDAVIT FOR SURETY BOND INSURER 
 
TO: TAMPA-HILLSBOROUGH EXPRESSWAY AUTHORITY 
RE: INVITATION TO BID NO. O-01919 
BIDDER: Name:                                                                                                     

Address:  
Telephone:    

 

AMOUNT OF BOND:    
SURETY BOND INSURER 

Name:  
Address:  
Telephone:    

 

Before me, the undersigned authority, personally appeared,                                            
on this  day of  , 20  who hereby certifies 
that, in accordance with Section 287.0935, Florida Statutes, the insurer named 
above: 

 
1. Is licensed to do business in the State of Florida; 
2. Holds a certificate of authority authorizing it to write surety bonds in Florida; 
3. Has twice the minimum surplus and capital required by the Florida Insurance Code at the time 

the invitation to bid is Issued; 
4. Is otherwise in compliance with the provisions of the Florida Insurance Code; and 
5. Holds a currently valid certificate of authority issued by the United States Department of 
the Treasury under Section 9304-9308 of Title 31 of the United States Code. 

 
 

Signature of Officer of Surety Insure 
 
STATE OF:    

 

COUNTY OF:     
THE FOREGOING INSTRUMENT was sworn to, subscribed and acknowledged before me this 
  day of   , 20  by who is personally known to me or 
 has produced   as identification and did take an oath. 

 
(Notary, check appropriate blank; and if obtaining identification, fill in appropriate 
identification number.) 

 

Notary Public 
 
 

(Printed Name of Notary) 
 

My Commission Expires: 
 

Serial Number, if 
any) 
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EXHIBIT E 
 

ANTICIPATED SBE PARTICIPATION STATEMENT 
 
 

 

Project:            
 
 
Prime Bidder Name:           
 
 
It is our intent to subcontract   % of the project to SBE(s).   
 
Listed below are the proposed SBE sub bidders _______ (to the extent known, please indicate  
whether the company holds, Minority, Women or Disadvantaged Business Enterprise Status.): 
 
SBE(s) Name        Type of Work/Specialty       Dollar Amount/Percentage        Minority Status 
 
              
 
              
 
               
 
              
 
              
 
 
Submitted by:  _______     Title:        
 
 
E-mail Address:       Telephone number:      
 
 
Date:         
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EXHIBIT F 
 
 

CONFLICT OF INTEREST STATEMENT 
 
 
Check one of the boxes below: 
 
 

 To the best of our knowledge, the undersigned bidder has no potential conflict of interest 
due to any other clients, contracts, or property interest for this solicitation and project. 

 
 OR 

   
 

 The undersigned bidder, by attachment to this form, submits information which may be a 
potential conflict of interest due to other clients, contracts or property interest for this 
solicitation and project. 

 
 
 
 
      BIDDER:  
 
      By: ________________________________  
                  Authorized Signature 
 
      ___________________________________  

      Printed Name of Signer 
 

___________________________________ 
Title of Signer 
 
___________________________________ 
Date Signed 
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EXHIBIT G 

 

EXPERIENCE  AND REFERENCES 

 

3.1 Experience: 

 

3.1.1. State the total construction volume and value that your 

organization has been responsible for in the past five years in: 

 

a. Total Dollar value    

 

b. Number of Contracts    

 

3.1.2. List the dollar volume and number of governmental projects you 

have completed in the past 5 years: 

 

a. Dollar Value    

 

b. Number of government projects    

 

3.2 Provide  information  on  at  least  three  projects  that  Contractor  has  performed 

within the past five (5) years that were similar to this project. List chronologically, 

starting  with the last project: 

 

3.2.1 Project # 1: 

 

a. Date Project Completed:     

 

b. Project Name:     

 

c. Owner Name:     

 

d. Owner Address:     

 

e. Owner Telephone:     

 

f. Name of  Reference for  this Project:     

 

g. Relationship  of  Reference to Owner:     

 

h. Title and Position  Reference  held for  this Project: 
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i. Firm name where Reference was employed for this Project: 

 

j. Reference's Telephone:     

 

k. Dollar Amount:     

 

l. List any other special criteria i.e. specialized repair or equipment, 

etc. worked:    

m. Describe Your  Specific  Scope of Work:     

 

 

n. General Contract Amount:     

 

o. Your  Participation was: 

 

p. Completion Date: 

 

q. Was Project completed on time? 

 

r. Was Project completed within budget? 

 

s. If  not, explain:     

 

t. Penalties imposed? (Yes  or  No; if  Yes, explain)     

 

 

u. Any liens, claims, or lawsuits? (Yes or No, if  Yes, explain): 

 

v. If a D/W/MBE or Small Business Enterprise (SBE) percentage goal was required, 

indicate what the goal was and what success did your firm have in achieving the 

goal.   
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w. Provide names and phone numbers of the D/W/MBE or SBE firms 

used on the project:     

 

 

x. Any other pertinent information?    

 

 

 

 

 

[Use additional sheets as necessary] 
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3.2.2 Project # 2: 

 

a. Date Project Completed:     

 

b. Project Name:     

 

c. Owner Name:     

 

d. Owner Address:     

 

e. Owner Telephone:     

 

f. Name of  Reference for  this Project:     

 

g. Relationship  of  Reference to Owner:     

 

h. Title and Position Reference held for this Project: 

 

i. Firm name where Reference was employed for this Project: 

 

j. Reference's Telephone:     

 

k. Dollar Amount:     

 

l. List any other special criteria i.e. specialized repair or equipment, 

etc. worked:    

 

m. Describe Your  Specific  Scope of Work:     

 

n. General Contract Amount:     

 

o. Your  Participation was: 

 

p. Completion Date: 

 

q. Was Project completed on time? 
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r. Was Project completed within budget? 

 

s. If  not, explain:     

 

t. Penalties imposed? (Yes  or  No; if  Yes, explain)      

 

u. Any liens, claims, or lawsuits? (Yes or No, if  Yes, explain): 

 

v. If a D/W/MBE or Small Business Enterprise (SBE) percentage goal was 

required, indicate what the goal was and what success did your firm have in 

achieving the goal.    

 

 

 

w. Provide names and phone numbers of the D/W/MBE or SBE firms 

used on the project:     

 

 

 

x. Any other pertinent information?    

 

 

 

[Use additional sheets as necessary] 
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3.2.3 Project # 3: 

 

a. Date Project Completed:     

 

b. Project Name:     

 

c. Owner Name:     

 

d. Owner Address:     

 

e. Owner Telephone:     

 

f. Name of  Reference for  this Project:     

 

g. Relationship  of  Reference to Owner:     

 

h. Title and Position Reference held for this Project: 

i. Firm name where Reference was employed for this Project: 

 

 

j. Reference's Telephone:     

 

k. Dollar Amount:     

 

l. List any other special criteria i.e. specialized repair or equipment, 

etc. worked:    

 

m. Describe Your  Specific  Scope of Work:     

 

 

a. General Contract Amount:     

 

b. Your  Participation was: ____________________________________________
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c. Completion Date: 

 

d. Was Project completed on time? 

 

e. Was Project completed within budget? 

 

f. If  not explain:     

 

g. Penalties imposed? (Yes  or  No; if  Yes explain)     

 

 

h. Any liens, claims, or lawsuits? (Yes or No, if  Yes explain): 

 

i. If a D/W/MBE or Small Business Enterprise (SBE) percentage goal was required, 

indicate what the goal was and what success did your firm have in achieving the goal.    

 

 

j. Provide names and phone numbers of the D/W/MBE or SBE firms 

used on the project:     

 

k. Any other pertinent information?    

 

 

 

 

[Use additional sheets as necessary] 

 

 

 


