

TAMPA-HILLSBOROUGH COUNTY EXPRESSWAY AUTHORITY

ADDENDUM NO. 1

FOR

PD&E Nebraska

ELOI No. P-00220

ADDENDUM NO. 1

PROJECT NAME: **PD&E Nebraska**

DATE OF ADDENDUM: March 12, 2020

PLEASE NOTE THE FOLLOWING ADDENDUM TO THE ELOR:

Due to an abundance of caution, the shortlisted firms' presentations scheduled for March 13, 2020 has been cancelled. The Evaluation Committee will meet on March 13, 2020 at 1:00 p.m. to review and score all the proposals submitted.

All of the shortlisted firms received a telephone call today, March 12, 2020, from the Procurement Manager, Man Le, and was informed of this change to the procurement process.

Updated Timetable with highlighted changes below:

EVENT	DATE/TIME
Release of ELOI/Project Advertisement	February 7, 2020
Deadline for Questions/Request for Clarification	February 20, 2020
Deadline for THEA to respond to firm's questions	February 24, 2020
ELOI Due Date/Time (Deadline) <i>Location:</i> Transportation Management Center (TMC) 1104 East Twiggs Street, Suite 300 Tampa, FL 33602	March 03, 2020 by 2 p.m. EST
Evaluation Committee Meets to Shortlist Firms @ TMC (Firms not required to attend, however, the meeting is open to the public.)	March 05, 2020 10:00 a.m.
Post Notice of Shortlist to the Authority's website & Demandstar.	March 05, 2020
Presentations (15 minutes) & Question and Answer (15 minutes)	March 13, 2020
Evaluation Committee Meet for Final Ranking @ TMC, 3 rd floor Conference Room (Firms not required to attend, however, the meeting is open to the public.)	March 13, 2020 @ 1:00 p.m.

Post Notice of Intended Ranking to the Authority's website and Demandstar.	March 16, 2020
Board Approval of Final Ranking & Award of Contract @ TMC, Board Room	March 23, 2020 @ 1:30 p.m.
Posting of Notice of Board Approval & Award of Contract to the Authority's website and Demandstar.	March 24, 2020

All other items, conditions, and specifications in the ELOI document not specifically changed by the Addendum remain unchanged.