



**Request for Quotes ~ O-00718**

**Addendum # 1 ~ May 25, 2018**

***Note: Due date for quotes has been extended to June 18, 2018 by 2 PM. This is the latest date that the RFQ due date can be extended based on THEA's board meeting schedule.***

<b>Project:</b>	Distribution Management System (DMS) Electrical Upgrades
<b>Scope:</b>	<p>The general scope of work consists of, but is not limited to, providing all labor, equipment, materials, insurance, and incidentals necessary to complete the electrical upgrades specified in the attached documents for the areas designated "Downtown", "78<sup>th</sup> Street", "301" and "Brandon". The project extends approximately 9 miles from the downtown area to Brandon. While the site plan includes stationing, it is the Contractor's responsibility to verify all quantities.</p> <p>Scope includes directional drilling, installation of conduit and wire as part of the electrical upgrades. Also includes installation of Mini Power Zones (MPZ).</p>
<b>Issue Date</b>	May 25, 2018
<b>Due Date</b>	Quotes for total amount of project are due by <b>June 18, 2018</b> June 8, 2018— by 2 PM to <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a>
<b>Documents</b>	<ul style="list-style-type: none"> <li>• Downtown Specs</li> <li>• 301 Site Plans</li> <li>• 301 Specs</li> <li>• 301 Electrical Package</li> <li>• Brandon Site Plan</li> <li>• Brandon Specs</li> <li>• Brandon Electrical Package</li> <li>• 78<sup>th</sup> Street Site Plan</li> <li>• 78<sup>th</sup> Street Specs</li> <li>• 78<sup>th</sup> Street Electric Package</li> </ul>