# TAMPA-HILLSBOROUGH COUNTY EXPRESSWAY AUTHORITY

#### **Letter of Clarification No. 2**

**FOR** 

**REQUEST FOR QUALIFICATIONS** 

## CONSTRUCTION MANAGER & PROJECT COORDINATION SERVICES

**RFQ O-02319** 

### Letter of Clarification No. 2 ~ RFQ No. O-02319 Date of Letter of Clarification: 11/20/19

To all prospective respondents:

The following responds to questions received on the solicitation reference above:

Question 1:	Is THEA requiring a cost proposal included with the RFQ response?
Response 1:	THEA is requesting the firm's approach to assignment including (page 6 of RFQ O-02319):
	<ul> <li>"Approach to Assignment: Proposed basis of compensation for Preconstruction and the Construction Phase in accordance with the schedules and time durations indicated above, including estimated staff hours for 12 months of contract (not counted in 5-page proposal)."</li> <li>A cost proposal is not currently required.</li> </ul>

**Bidders MUST** acknowledge receipt of this Letter of Clarification by signing, dating and returning the completed Acknowledgement of Receipt of Letter of Clarification/Addendum form with Respondent's proposal.

All other items, conditions, and specifications in the procurement document not specifically changed by the Addendum remain unchanged.

Please send all questions to THEA's Procurement Manager, Man Le, via email at Man.Le@tampa-xway.com.

#### ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM and/or LETTER OF CLARIFICATION

Were Addenda issued on this Solicitation?	
Yes	
No	
Were Letter of Clarification issued on this So	olicitation?
Yes	
☐ No	
I (We) hereby acknowledge receipt of the fo 7this solicitation by listing the Addenda by n	llowing Addendum/Addenda issued in reference to umber, date and signing the form:
Addendum	Date:
Addendum	Date:
Letter of Clarification	Date:
Letter of Clarification	_ Date:
BIDDE	iR:
By:	
·	Authorized Signature
	Printed Name of Signer
	Title of Signer
	Date Signed

[END OF ACKNOWLEDGMENT OF RECEIPT FORM]