



## NOTICE OF CHANGES TO SCHEDULE OF EVENTS

**Date:** 2/5/25

**Project:** O-1325 Construction Engineering and Inspection (CEI) Services for ITS Infrastructure for East Selmon and West Selmon and REL Grounding Phased Design-Build Projects

The Tampa-Hillsborough County Expressway Authority is amending the Schedule of Events for the above-referenced procurement. Below please find the amended Schedule of Events.

DATE	DESCRIPTION	LOCATION
February 6, 2025	Oral Interviews with Shortlisted respondents- In Person	THEA Office 1101 E. Twiggs Street Tampa, FL 33602
<del>February 6, 2025</del>	<del>Evaluation Committee Meeting directly following last interview</del>	<del>THEA Offices 1101 E. Twiggs Street Tampa, FL 33602</del>